
Location of Project:  Date of Review: 

 

MINIMUM SUBMITTAL REQUIREMENTS 
EFFECTIVE CODES: 

2020 NYSRC, NYSBC, NYSFC, NYSPC, NYSMC, NYSFGC, NYSEBC,; NFPA 70, SV CODE and 2018 

NYSECC  

 THE FOLLOWING APPLICATION DOCUMENTS MUST BE SUBMITTED AS 
A COMPLETE PACKAGE TO BE ACCEPTED 

PRIOR TO DEMOLITION. 

 

REQUIRED DEMO SUBMISSIONS 

            Y N N/A 

1.  Completed Permit Application - application must be completed in its 
Entirety or the Application will not be reviewed.    ⃝ ⃝ ⃝ 
 
2. Permit fee of the new construction as determined by the Building  ⃝ ⃝ ⃝ 
Department. Come prepared with a business check or money order to pay permit fee. 

 
3. Municipal water, R.C.S.D sewer, O&R Gas, & O&R Electric disconnect ⃝ ⃝ ⃝ 

letters/notice. 
  

4. An asbestos report by a certified professional    ⃝ ⃝ ⃝ 

 

5. A Deed or proof of ownership       ⃝ ⃝ ⃝ 

 

6. Rockland County Rodent report       ⃝ ⃝ ⃝ 

7. Photographs of the structure and site depicting present conditions  ⃝ ⃝ ⃝ 

8. Demolition plan (a narrative or plan indicating demolition site   ⃝ ⃝ ⃝ 

 
 

OFFICE OF BUILDINGS AND CODES 
Dr. Robert L. Yeager Health Center 

50 Sanatorium Road, Building A 

Pomona, New York 10970 
Phone: (845) 364-3700   Fax: (845) 364-3777 

 
Edward Markunas 

Director Office of Buildings and Codes 



Location of Project:  Date of Review: 

safety for the public and work staff, removal of any debris structures 
and foundations, protection of nearby structures & road utilities, how  
the demolition will be conducted ex. equipment used, methods). 

 
9. Contractor's license along with insurance forms for   ⃝ ⃝ ⃝ 
Workers Compensation and liability MUST BE SUBMITTED. (If you, the homeowner, are doing the work 

yourself, you must sign and notarize the forms stating such. You must present the declaration page from your Homeowner's 
Insurance Policy. This form must not be used if any sub-contractors are to be employed. Please submit the license, liability, and 

Worker's Compensation for any sub-contractors used).  
 
10. Demolition schedule (when the projected demo will commence ⃝ ⃝ ⃝ 
dates and times) 


